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LYNDON JONES CONSTRUCTION
P O BOX 329
COALVILLE,UT 84017

Project No: STP-HPP-LC35(157)
Project Name: VILLAGE CENTER MOD: LANEY AVE HOLLADAY CITY
Desc of Construction: ROADWAY RECONSTRUCTION AND INTERSECTION MODIFICATION
Estimate Completion date on or before 
County: SALT LAKE (35)

HARPER CONTRACTING INC
P. O. BOX 18400
8201 WEST 5400 SOUTH
SALT LAKE CITY,UT 84118-0400

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1600Equal Opportunity Training00830001U 16,000.00 16,000.0010.0010.00 16,000.00Hour 10.001
1Mobilization012850010 375,000.00 155,400.00155,400.00375,000.00 240,000.00Lump 240,000.002
1Traffic Control01554000P 200,000.00 117,433.11117,433.11200,000.00 80,010.00Lump 80,010.003

828Silt Fence015710030 2,484.00 3,071.883.713.00 1,242.00ft 1.504
372Drop-Inlet Barrier (Fiber Roll)015710075 4,092.00 1,372.683.6911.00 7,440.00ft 20.005

1Environmental Control Supervisor015710155 50,000.00 2,109.112,109.1150,000.00 1,400.00Lump 1,400.006
1Survey017210010 100,000.00 25,000.0025,000.00100,000.00 30,000.00Lump 30,000.007

10Reconstruct Cleanout Box018920020 12,250.00 20,951.102,095.111,225.00 12,000.00Each 1,200.008
4Adjust Water Valve Box to Grade01892004P 1,400.00 1,270.08317.52350.00 2,400.00Each 600.009
4Reconstruct Sewer Manhole Alt A01892005P 6,000.00 8,404.882,101.221,500.00 8,800.00Each 2,200.0010
2Reconstruct Sewer Manhole Alt B01892006P 4,000.00 3,604.441,802.222,000.00 4,800.00Each 2,400.0011

13Adjust Sewer Manhole to Grade01892007P 6,500.00 11,281.53867.81500.00 15,600.00Each 1,200.0012
12Adjust Telephone Manhole to Grade01892008P 8,400.00 9,780.96815.08700.00 9,600.00Each 800.0013
2Abandon Telephone Manhole01892009P 1,000.00 1,425.48712.74500.00 1,000.00Each 500.0014
7Adjust Power Manhole to Grade01892010P 14,000.00 8,414.981,202.142,000.00 6,300.00Each 900.0015

15Adjust Junction Box to Grade01892011P 5,850.00 18,032.101,202.14390.00 12,000.00Each 800.0016
14735Geogrid Type 202076001* 51,572.50 84,284.205.723.50 73,675.00sq yd 5.0017
1734Asphalt Overlay Fabric02078001P 3,468.00 5,306.043.062.00 4,335.00sq yd 2.5018

35Adjust Water Meter Frame and Cover to 02082000P 12,250.00 9,688.00276.80350.00 21,000.00Each 600.0019
Grade

22Remove Catch Basin022210030 14,300.00 10,757.78488.99650.00 9,900.00Each 450.0020
1Remove Cleanout Box022210040 750.00 587.27587.27750.00 450.00Each 450.0021
3Remove Building, Basement and Foundation02221004P 60,000.00 13,093.204,364.4020,000.00 19,500.00Each 6,500.0022
4Remove Tree022210050 2,000.00 419.88104.97500.00 2,100.00Each 525.0023
1Remove Basement and Foundation02221005P 15,000.00 2,209.822,209.8215,000.00 3,150.00Each 3,150.0024

117Remove Guardrail022210075 2,340.00 645.845.5220.00 614.25ft 5.2525
113Remove Concrete Retaining Wall02221007P 2,825.00 561.614.9725.00 2,373.00ft 21.0026
70Remove Fence022210080 700.00 96.601.3810.00 367.50ft 5.2527

886Remove Pipe Culvert022210095 22,150.00 17,578.2419.8425.00 6,202.00ft 7.0028
2904Remove Concrete Sidewalk022210110 21,780.00 11,064.243.817.50 26,136.00sq yd 9.0029
556Remove Concrete Driveway022210115 5,004.00 3,313.765.969.00 6,672.00sq yd 12.0030
61Salvage and Reinstall Existing Pavers02221011P 915.00 3,441.6256.4215.00 915.00sq ft 15.0031

136Remove Concrete Curb022210120 408.00 458.323.373.00 612.00ft 4.5032
3334Remove Concrete Curb and Gutter022210125 11,669.00 9,968.662.993.50 15,003.00ft 4.5033
244Remove Concrete Gutter02221012P 976.00 822.283.374.00 1,098.00ft 4.5034

4Remove Curb Stop02221013P 200.00 49.8412.4650.00 400.00Each 100.0035



03/03/2009 Page 2 of 15

LYNDON JONES CONSTRUCTION
P O BOX 329
COALVILLE,UT 84017

Project No: STP-HPP-LC35(157)
Project Name: VILLAGE CENTER MOD: LANEY AVE HOLLADAY CITY
Desc of Construction: ROADWAY RECONSTRUCTION AND INTERSECTION MODIFICATION
Estimate Completion date on or before 
County: SALT LAKE (35)

HARPER CONTRACTING INC
P. O. BOX 18400
8201 WEST 5400 SOUTH
SALT LAKE CITY,UT 84118-0400

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

88Remove Raised Island022210140 1,320.00 335.283.8115.00 1,320.00sq yd 15.0036
2232Remove Asphalt Pavement022210165 40,176.00 6,138.002.7518.00 24,552.00sq yd 11.0037
500Petroleum Impacted Soil Removal and Disposal02316000P 25,000.00 5,485.0010.9750.00 19,500.00cu yd 39.0038

9921Roadway Excavation (Plan Quantity)023160020 178,578.00 147,822.9014.9018.00 99,210.00cu yd 10.0039
500Extra Excavation and Backfill02316003P 25,000.00 14,700.0029.4050.00 5,000.00cu yd 10.0040

1Pothole02316004P 50,000.00 5,272.785,272.7850,000.00 600.00Lump 600.0041
22712 inch Culvert, Reinforced Concrete, Class A02610109P 9,080.00 15,047.8366.2940.00 15,890.00ft 70.0042

111318 Inch Culvert, Reinforced Concrete, Class A026101210 55,650.00 80,558.9472.3850.00 100,170.00ft 90.0043
1Manhole02632001* 5,000.00 2,373.092,373.095,000.00 2,400.00Each 2,400.0044

31Catch Basin02633003P 77,500.00 46,243.321,491.722,500.00 49,600.00Each 1,600.0045
5Sidewalk Roof Drain02633004P 5,000.00 10,102.702,020.541,000.00 2,500.00Each 500.0046
2Manhole Frame and Solid Cover026350030 1,600.00 1,406.68703.34800.00 1,200.00Each 600.0047

23Rectangular Grate And Frame (Bicycle Safe 026350040 14,260.00 15,566.86676.82620.00 20,700.00Each 900.0048
Grating)

11Solid Cover and Frame026350045 7,150.00 7,746.42704.22650.00 9,900.00Each 900.0049
3Plaza Grate and Frame02635004P 2,100.00 1,069.17356.39700.00 4,500.00Each 1,500.0050
4Manhole Steps, Std Dwg GF 6026350050 60.00 40.0410.0115.00 180.00Each 45.0051
6Core and Grout Connection02642001* 4,800.00 2,277.54379.59800.00 2,700.00Each 450.0052

2879Untreated Base Course (Plan Quantity)027210020 86,370.00 69,758.1724.2330.00 71,975.00cu yd 25.0053
500Temporary Asphalt Pavement02741000P 2,500.00 5,315.0010.635.00 4,000.00sq ft 8.0054

12429HMA - 1/2 inch Driveway02741005P 43,501.50 40,642.833.273.50 149,645.16sq ft 12.0455
2351HMA - 3/4 inch027410060 223,345.00 213,776.4390.9395.00 256,259.00Ton 109.0056
9653Portland Cement Concrete Pavement 8 inch 02752001P 723,975.00 333,028.5034.5075.00 598,486.00sq yd 62.0057

Thick

184Pavement Message Paint02765002* 3,680.00 2,675.3614.5420.00 6,134.56Each 33.3458
98Pavement Marking Paint02765005* 6,370.00 4,014.0840.9665.00 2,906.68gal 29.6659

6140Concrete Curb and Gutter Modified Type B102771002P 110,520.00 96,029.6015.6418.00 135,080.00ft 22.0060
147Concrete Curb and Gutter Modified Type M102771003P 3,675.00 2,496.0616.9825.00 3,234.00ft 22.0061

1853Concrete Curb Wall02771004P 46,325.00 15,972.868.6225.00 33,354.00ft 18.0062
114Concrete Curb Wall Cap02771005P 3,420.00 1,721.4015.1030.00 2,280.00ft 20.0063
152Concrete Curb Wall, Monolithic with Flatwork02771006P 1,824.00 2,015.5213.2612.00 2,736.00ft 18.0064

5903Concrete Driveway, Flared 8 inch Thick02771007P 36,893.75 30,754.635.216.25 30,931.72sq ft 5.2465
641Detectable Warning Surface02771008P 12,820.00 16,204.4825.2820.00 29,486.00sq ft 46.0066

7282Concrete Crosswalk with Pavers02772000* 254,870.00 211,614.9229.0635.00 240,306.00sq ft 33.0067
37370Concrete Flatwork  4 inch  thick027760030 168,165.00 138,642.703.714.50 130,795.00sq ft 3.5068
24928Concrete Flatwork  8 inch  thick027760060 155,800.00 128,129.925.146.25 130,872.00sq ft 5.2569

100Asphalt Pavement Soft Spot Repair Type A02788001* 1,000.00 3,209.0032.0910.00 5,300.00sq yd 53.0070
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100Asphalt Pavement Soft Spot Repair Type B02788002* 1,500.00 4,265.0042.6515.00 9,700.00sq yd 97.0071
3Survey Monument02896000P 2,250.00 3,646.201,215.40750.00 2,835.00Each 945.0072

1893Rotomilling - 3 - 5 Inch Thick02961004P 18,930.00 3,388.471.7910.00 6,171.18sq yd 3.2673
750High Early Strength Concrete03310000P 15,000.00 8,287.5011.0520.00 6,000.00cu yd 8.0074

                                                                                          Subtotal 3,460,291.75 2,275,674.71 2,861,504.05

30 - LANDSCAPING

20250Unit Paver, Pedestrian-Type 102777010* 415,125.00 466,560.0023.0420.50 506,250.00sq ft 25.0075
5200Unit Paver, Pedestrian-Type 202777020* 106,600.00 112,632.0021.6620.50 119,600.00sq ft 23.0076

1Pressurized Irrigation System028120010 50,000.00 100,436.53100,436.5350,000.00 155,920.80Lump 155,920.8077
26Tree Grate, 5x502813010* 52,000.00 73,455.982,825.232,000.00 43,925.70Each 1,689.4578
9Tree Grate, 3x602813020* 18,000.00 18,311.672,034.632,000.00 17,510.85Each 1,945.6579
3Tree Guard02813030* 3,000.00 800.07266.691,000.00 1,458.45Each 486.1580
6Trash Receptacle02813040* 6,000.00 4,947.24824.541,000.00 5,607.00Each 934.5081

33Bollard, Embedded02813050* 66,000.00 30,847.08934.762,000.00 29,313.90Each 888.3082
12Bollard, Embedded with Chain02813060* 24,000.00 12,383.881,031.992,000.00 12,133.80Each 1,011.1583
4Bollard, Removable02813070* 8,000.00 4,512.481,128.122,000.00 4,750.20Each 1,187.5584
3Bollard, Bike02813080* 6,000.00 7,711.352,570.452,000.00 3,143.70Each 1,047.9085
5Bollard, Pipe02813090* 2,500.00 552.45110.49500.00 2,152.50Each 430.5086

90Chain Barrier02813100* 1,800.00 795.608.8420.00 472.50ft 5.2587
8Bench, Stone02813110* 12,000.00 6,629.44828.681,500.00 9,450.00Each 1,181.2588
3Bench, Strap02813120* 4,500.00 7,569.332,523.111,500.00 5,043.15Each 1,681.0589
8Wheel Stop, Stone02813130* 8,000.00 3,535.68441.961,000.00 4,855.20Each 606.9090
2Wheel Stop, Concrete02813140* 600.00 441.96220.98300.00 630.00Each 315.0091

10510Shredded Bark Mulch, 3" depth02911010P 3,468.30 6,621.300.630.33 6,621.30sq ft 0.6392
11320Contractor Furnished Topsoil,  6" depth02912001P 7,810.80 3,056.400.270.69 5,207.20sq ft 0.4693
16000Contractor Furnished Topsoil, 3" depth02912002P 10,400.00 2,080.000.130.65 4,000.00sq ft 0.2594

815Crushed Stone Mulch, 3" depth02913010* 268.95 562.350.690.33 774.25sq ft 0.9595
16000Turf Sod02922006P 9,120.00 8,160.000.510.57 8,160.00sq ft 0.5196

715Plant - No. 1 Container029320030 10,725.00 7,107.109.9415.00 7,507.50Each 10.5097
355Plant - No. 5 Container029320050 8,875.00 9,805.1027.6225.00 12,673.50Each 35.7098
126Plant - 2 inch Caliper02932008D 37,800.00 28,261.80224.30300.00 39,028.50Each 309.7599
16Plant - 10 ft02932014D 11,200.00 9,281.28580.08700.00 11,004.00Each 687.75100
1Establishment Period02936001* 6,500.00 828.68828.686,500.00 3,255.00Lump 3,255.00101

                                                                                          Subtotal 890,293.05 927,886.75 1,020,449.00

40 - SIGNING

4Sign, Type A-1, 12 inch X 12 inch02891002P 800.00 54.1613.54200.00 134.40Each 33.60102
3Sign Type A-1,  24 inch  X  12 inch02891003P 600.00 79.5626.52200.00 135.45Each 45.15103
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3Sign Type A-1, 24 inch x 24 inch028910042 510.00 149.1649.72170.00 233.10Each 77.70104
3Sign Type A-1, 24 inch X 30 Inch02891004P 630.00 175.6858.56210.00 267.75Each 89.25105
7Sign Type A-1,  30 inch  X  24 inch028910055 1,470.00 409.9258.56210.00 448.35Each 64.05106
4Sign Type A-1,  30 inch  X  12 inch02891005P 1,200.00 119.3229.83300.00 512.40Each 128.10107
1Sign Type A-1,  36 inch  X  30 inch02891006P 300.00 83.9783.97300.00 47.25Each 47.25108

117Sign Type A-2028910075 5,850.00 1,938.6916.5750.00 3,316.95sq ft 28.35109
6Sign Type A-2,  18 inch  X  9 inch02891007P 900.00 198.9033.15150.00 239.40Each 39.90110

55Sign Type A-2, 12 inch  X  18 inch028910080 8,250.00 2,005.3036.46150.00 4,446.75Each 80.85111
1Sign Type A-2, 24 inch x 24 inch028910103 200.00 66.2966.29200.00 89.25Each 89.25112
1Sign Type A-2,  30 inch  X  24 inch028910110 250.00 83.9783.97250.00 107.10Each 107.10113
3Sign Type A-2,  30 inch  X  30 inch028910115 1,050.00 318.21106.07350.00 315.00Each 105.00114

31Remove Sign Less Than 20 Square Feet028910270 3,100.00 1,883.8760.77100.00 13,020.00Each 420.00115
2Remove Sign Greater Than or Equal to 20 028910275 1,200.00 165.7482.87600.00 525.00Each 262.50116

Square Feet

2Relocate Sign Less Than 20 Square Feet028910285 1,000.00 497.22248.61500.00 1,012.20Each 506.10117
74Slipbase Sign Base With Top Casting SLB-1 028910315 14,800.00 17,170.22232.03200.00 33,255.60Each 449.40118

(B3)

74Sign Post P4028910370 11,100.00 16,352.52220.98150.00 23,532.00Each 318.00119
                                                                                          Subtotal 53,210.00 41,752.70 81,637.95

50 - SIGNALS

1Traffic Signal System at Murray Holladay Rd02892005D 75,000.00 71,683.3971,683.3975,000.00 91,928.55Lump 91,928.55120
1Traffic Signal System at Laney Ave02892006D 75,000.00 63,248.9363,248.9375,000.00 85,942.50Lump 85,942.50121

                                                                                          Subtotal 150,000.00 134,932.32 177,871.05

60 - LIGHTING

1Highway Lighting System16525002* 626,000.00 422,994.17422,994.17626,000.00 483,677.25Lump 483,677.25122
                                                                                          Subtotal 626,000.00 422,994.17 483,677.25

70 - ATMS

2803" PVC Conduit (TAL3)13553002P 5,040.00 4,432.4015.8318.00 3,637.20ft 12.99123
18361D Conduit135530035 38,556.00 39,161.8821.3321.00 37,472.76ft 20.41124

4Polymer Concrete Junction Box, Type III135540040 6,000.00 6,418.961,604.741,500.00 5,556.64Each 1,389.16125
4606 SMF13594005P 920.00 1,159.202.522.00 602.60ft 1.31126
80412 SMF13594006P 1,407.00 2,460.243.061.75 1,053.24ft 1.31127
22Fusion Splice135940130 990.00 919.8241.8145.00 635.80Each 28.90128
1Type B Splice Enclosure135940150 650.00 482.42482.42650.00 1,053.99Each 1,053.99129
2Heavy Duty 6 Strand Fan-out Kit With 6-ST 13594016P 1,200.00 269.38134.69600.00 716.62Each 358.31130

Connectors

                                                                                          Subtotal 54,763.00 55,304.30 50,728.85
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80 - NON-PARTICIPATING

1758Solvent Impacted Soil Removal and Disposal02316001P 210,960.00 154,686.4287.99120.00 70,144.20cu yd 39.90131
                                                                                          Subtotal 210,960.00 154,686.42 70,144.20

Total: 5,445,517.80 4,013,231.37 4,746,012.35

Percent of Engineer's Estimate: 87.15 %73.70 %
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10 - ROADWAY

1600Equal Opportunity Training00830001U 16,000.00 16,000.0010.0010.00 16,000.00Hour 10.001
1Mobilization012850010 375,000.00 403,108.00403,108.00375,000.00 552,124.60Lump 552,124.602
1Traffic Control01554000P 200,000.00 142,430.00142,430.00200,000.00 441,100.00Lump 441,100.003

828Silt Fence015710030 2,484.00 1,879.562.273.00 2,070.00ft 2.504
372Drop-Inlet Barrier (Fiber Roll)015710075 4,092.00 1,781.884.7911.00 1,488.00ft 4.005

1Environmental Control Supervisor015710155 50,000.00 13,056.0013,056.0050,000.00 3,300.00Lump 3,300.006
1Survey017210010 100,000.00 35,608.0035,608.00100,000.00 22,900.00Lump 22,900.007

10Reconstruct Cleanout Box018920020 12,250.00 8,868.60886.861,225.00 16,300.00Each 1,630.008
4Adjust Water Valve Box to Grade01892004P 1,400.00 1,585.40396.35350.00 2,900.00Each 725.009
4Reconstruct Sewer Manhole Alt A01892005P 6,000.00 15,854.043,963.511,500.00 14,480.00Each 3,620.0010
2Reconstruct Sewer Manhole Alt B01892006P 4,000.00 2,113.881,056.942,000.00 3,860.00Each 1,930.0011

13Adjust Sewer Manhole to Grade01892007P 6,500.00 8,587.67660.59500.00 15,600.00Each 1,200.0012
12Adjust Telephone Manhole to Grade01892008P 8,400.00 11,097.84924.82700.00 20,280.00Each 1,690.0013
2Abandon Telephone Manhole01892009P 1,000.00 2,373.841,186.92500.00 4,100.00Each 2,050.0014
7Adjust Power Manhole to Grade01892010P 14,000.00 6,473.74924.822,000.00 11,830.00Each 1,690.0015

15Adjust Junction Box to Grade01892011P 5,850.00 8,917.95594.53390.00 16,350.00Each 1,090.0016
14735Geogrid Type 202076001* 51,572.50 76,769.355.213.50 84,726.25sq yd 5.7517
1734Asphalt Overlay Fabric02078001P 3,468.00 1,942.081.122.00 6,069.00sq yd 3.5018

35Adjust Water Meter Frame and Cover to 02082000P 12,250.00 13,872.25396.35350.00 28,000.00Each 800.0019
Grade

22Remove Catch Basin022210030 14,300.00 3,656.84166.22650.00 22,220.00Each 1,010.0020
1Remove Cleanout Box022210040 750.00 100.89100.89750.00 1,010.00Each 1,010.0021
3Remove Building, Basement and Foundation02221004P 60,000.00 30,266.4910,088.8320,000.00 27,810.00Each 9,270.0022
4Remove Tree022210050 2,000.00 237.4059.35500.00 1,440.00Each 360.0023
1Remove Basement and Foundation02221005P 15,000.00 4,747.684,747.6815,000.00 7,840.00Each 7,840.0024

117Remove Guardrail022210075 2,340.00 593.195.0720.00 1,199.25ft 10.2525
113Remove Concrete Retaining Wall02221007P 2,825.00 335.612.9725.00 1,299.50ft 11.5026
70Remove Fence022210080 700.00 107.101.5310.00 168.00ft 2.4027

886Remove Pipe Culvert022210095 22,150.00 9,462.4810.6825.00 48,730.00ft 55.0028
2904Remove Concrete Sidewalk022210110 21,780.00 19,311.606.657.50 16,552.80sq yd 5.7029
556Remove Concrete Driveway022210115 5,004.00 4,814.968.669.00 3,169.20sq yd 5.7030
61Salvage and Reinstall Existing Pavers02221011P 915.00 1,521.3424.9415.00 5,368.00sq ft 88.0031

136Remove Concrete Curb022210120 408.00 678.644.993.00 489.60ft 3.6032
3334Remove Concrete Curb and Gutter022210125 11,669.00 10,102.023.033.50 12,002.40ft 3.6033
244Remove Concrete Gutter02221012P 976.00 1,129.724.634.00 878.40ft 3.6034

4Remove Curb Stop02221013P 200.00 118.6829.6750.00 240.00Each 60.0035
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88Remove Raised Island022210140 1,320.00 1,024.3211.6415.00 1,056.00sq yd 12.0036
2232Remove Asphalt Pavement022210165 40,176.00 13,258.085.9418.00 2,232.00sq yd 1.0037
500Petroleum Impacted Soil Removal and Disposal02316000P 25,000.00 51,630.00103.2650.00 38,000.00cu yd 76.0038

9921Roadway Excavation (Plan Quantity)023160020 178,578.00 167,764.1116.9118.00 133,933.50cu yd 13.5039
500Extra Excavation and Backfill02316003P 25,000.00 22,520.0045.0450.00 17,250.00cu yd 34.5040

1Pothole02316004P 50,000.00 12,581.3612,581.3650,000.00 7,800.00Lump 7,800.0041
22712 inch Culvert, Reinforced Concrete, Class A02610109P 9,080.00 17,513.0577.1540.00 12,485.00ft 55.0042

111318 Inch Culvert, Reinforced Concrete, Class A026101210 55,650.00 95,116.9885.4650.00 63,441.00ft 57.0043
1Manhole02632001* 5,000.00 3,086.003,086.005,000.00 3,000.00Each 3,000.0044

31Catch Basin02633003P 77,500.00 40,473.911,305.612,500.00 42,625.00Each 1,375.0045
5Sidewalk Roof Drain02633004P 5,000.00 8,634.851,726.971,000.00 9,500.00Each 1,900.0046
2Manhole Frame and Solid Cover026350030 1,600.00 2,373.841,186.92800.00 650.00Each 325.0047

23Rectangular Grate And Frame (Bicycle Safe 026350040 14,260.00 19,222.25835.75620.00 15,180.00Each 660.0048
Grating)

11Solid Cover and Frame026350045 7,150.00 9,193.25835.75650.00 6,435.00Each 585.0049
3Plaza Grate and Frame02635004P 2,100.00 2,507.25835.75700.00 771.00Each 257.0050
4Manhole Steps, Std Dwg GF 6026350050 60.00 376.6494.1615.00 292.00Each 73.0051
6Core and Grout Connection02642001* 4,800.00 3,916.86652.81800.00 5,040.00Each 840.0052

2879Untreated Base Course (Plan Quantity)027210020 86,370.00 99,958.8834.7230.00 82,915.20cu yd 28.8053
500Temporary Asphalt Pavement02741000P 2,500.00 4,660.009.325.00 2,750.00sq ft 5.5054

12429HMA - 1/2 inch Driveway02741005P 43,501.50 29,456.732.373.50 57,173.40sq ft 4.6055
2351HMA - 3/4 inch027410060 223,345.00 256,729.20109.2095.00 213,941.00Ton 91.0056
9653Portland Cement Concrete Pavement 8 inch 02752001P 723,975.00 598,292.9461.9875.00 661,230.50sq yd 68.5057

Thick

184Pavement Message Paint02765002* 3,680.00 5,396.7229.3320.00 2,944.00Each 16.0058
98Pavement Marking Paint02765005* 6,370.00 2,298.1023.4565.00 4,385.50gal 44.7559

6140Concrete Curb and Gutter Modified Type B102771002P 110,520.00 94,371.8015.3718.00 98,240.00ft 16.0060
147Concrete Curb and Gutter Modified Type M102771003P 3,675.00 3,917.5526.6525.00 3,087.00ft 21.0061

1853Concrete Curb Wall02771004P 46,325.00 31,371.2916.9325.00 25,015.50ft 13.5062
114Concrete Curb Wall Cap02771005P 3,420.00 2,139.7818.7730.00 1,311.00ft 11.5063
152Concrete Curb Wall, Monolithic with Flatwork02771006P 1,824.00 4,286.4028.2012.00 7,904.00ft 52.0064

5903Concrete Driveway, Flared 8 inch Thick02771007P 36,893.75 42,737.727.246.25 38,369.50sq ft 6.5065
641Detectable Warning Surface02771008P 12,820.00 40,152.2462.6420.00 22,435.00sq ft 35.0066

7282Concrete Crosswalk with Pavers02772000* 254,870.00 291,571.2840.0435.00 244,675.20sq ft 33.6067
37370Concrete Flatwork  4 inch  thick027760030 168,165.00 174,144.204.664.50 145,743.00sq ft 3.9068
24928Concrete Flatwork  8 inch  thick027760060 155,800.00 162,032.006.506.25 135,857.60sq ft 5.4569

100Asphalt Pavement Soft Spot Repair Type A02788001* 1,000.00 2,789.0027.8910.00 3,700.00sq yd 37.0070
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100Asphalt Pavement Soft Spot Repair Type B02788002* 1,500.00 2,789.0027.8915.00 4,930.00sq yd 49.3071
3Survey Monument02896000P 2,250.00 1,780.38593.46750.00 2,176.50Each 725.5072

1893Rotomilling - 3 - 5 Inch Thick02961004P 18,930.00 67,296.1535.5510.00 1,514.40sq yd 0.8073
750High Early Strength Concrete03310000P 15,000.00 31,072.5041.4320.00 19,920.00cu yd 26.5674

                                                                                          Subtotal 3,460,291.75 3,279,941.33 3,553,803.80

30 - LANDSCAPING

20250Unit Paver, Pedestrian-Type 102777010* 415,125.00 425,655.0021.0220.50 501,187.50sq ft 24.7575
5200Unit Paver, Pedestrian-Type 202777020* 106,600.00 116,428.0022.3920.50 118,040.00sq ft 22.7076

1Pressurized Irrigation System028120010 50,000.00 99,777.3199,777.3150,000.00 132,350.00Lump 132,350.0077
26Tree Grate, 5x502813010* 52,000.00 41,301.261,588.512,000.00 40,768.00Each 1,568.0078
9Tree Grate, 3x602813020* 18,000.00 15,909.031,767.672,000.00 15,858.00Each 1,762.0079
3Tree Guard02813030* 3,000.00 2,252.91750.971,000.00 1,311.00Each 437.0080
6Trash Receptacle02813040* 6,000.00 6,976.501,162.751,000.00 5,280.00Each 880.0081

33Bollard, Embedded02813050* 66,000.00 34,227.931,037.212,000.00 24,453.00Each 741.0082
12Bollard, Embedded with Chain02813060* 24,000.00 13,953.001,162.752,000.00 10,332.00Each 861.0083
4Bollard, Removable02813070* 8,000.00 5,153.201,288.302,000.00 3,920.00Each 980.0084
3Bollard, Bike02813080* 6,000.00 3,507.091,169.032,000.00 2,664.00Each 888.0085
5Bollard, Pipe02813090* 2,500.00 4,178.75835.75500.00 965.00Each 193.0086

90Chain Barrier02813100* 1,800.00 2,377.8026.4220.00 1,161.00ft 12.9087
8Bench, Stone02813110* 12,000.00 8,486.001,060.751,500.00 8,304.00Each 1,038.0088
3Bench, Strap02813120* 4,500.00 4,240.621,413.541,500.00 4,347.00Each 1,449.0089
8Wheel Stop, Stone02813130* 8,000.00 5,091.44636.431,000.00 4,856.00Each 607.0090
2Wheel Stop, Concrete02813140* 600.00 2,642.341,321.17300.00 129.00Each 64.5091

10510Shredded Bark Mulch, 3" depth02911010P 3,468.30 7,777.400.740.33 7,882.50sq ft 0.7592
11320Contractor Furnished Topsoil,  6" depth02912001P 7,810.80 11,546.401.020.69 5,660.00sq ft 0.5093
16000Contractor Furnished Topsoil, 3" depth02912002P 10,400.00 8,000.000.500.65 8,000.00sq ft 0.5094

815Crushed Stone Mulch, 3" depth02913010* 268.95 489.000.600.33 815.00sq ft 1.0095
16000Turf Sod02922006P 9,120.00 6,720.000.420.57 8,000.00sq ft 0.5096

715Plant - No. 1 Container029320030 10,725.00 7,092.809.9215.00 9,652.50Each 13.5097
355Plant - No. 5 Container029320050 8,875.00 11,690.1532.9325.00 12,425.00Each 35.0098
126Plant - 2 inch Caliper02932008D 37,800.00 35,678.16283.16300.00 37,800.00Each 300.0099
16Plant - 10 ft02932014D 11,200.00 6,812.96425.81700.00 6,240.00Each 390.00100
1Establishment Period02936001* 6,500.00 5,934.615,934.616,500.00 1,600.00Lump 1,600.00101

                                                                                          Subtotal 890,293.05 893,899.66 974,000.50

40 - SIGNING

4Sign, Type A-1, 12 inch X 12 inch02891002P 800.00 244.1661.04200.00 288.00Each 72.00102
3Sign Type A-1,  24 inch  X  12 inch02891003P 600.00 205.7168.57200.00 234.00Each 78.00103
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3Sign Type A-1, 24 inch x 24 inch028910042 510.00 262.2087.40170.00 282.00Each 94.00104
3Sign Type A-1, 24 inch X 30 Inch02891004P 630.00 292.3297.44210.00 315.00Each 105.00105
7Sign Type A-1,  30 inch  X  24 inch028910055 1,470.00 682.0897.44210.00 735.00Each 105.00106
4Sign Type A-1,  30 inch  X  12 inch02891005P 1,200.00 274.2868.57300.00 400.00Each 100.00107
1Sign Type A-1,  36 inch  X  30 inch02891006P 300.00 126.32126.32300.00 195.00Each 195.00108

117Sign Type A-2028910075 5,850.00 4,792.3240.9650.00 8,658.00sq ft 74.00109
6Sign Type A-2,  18 inch  X  9 inch02891007P 900.00 298.4449.74150.00 456.00Each 76.00110

55Sign Type A-2, 12 inch  X  18 inch028910080 8,250.00 3,219.1558.53150.00 4,207.50Each 76.50111
1Sign Type A-2, 24 inch x 24 inch028910103 200.00 87.4087.40200.00 95.00Each 95.00112
1Sign Type A-2,  30 inch  X  24 inch028910110 250.00 97.4397.43250.00 103.00Each 103.00113
3Sign Type A-2,  30 inch  X  30 inch028910115 1,050.00 337.53112.51350.00 336.00Each 112.00114

31Remove Sign Less Than 20 Square Feet028910270 3,100.00 3,679.39118.69100.00 4,650.00Each 150.00115
2Remove Sign Greater Than or Equal to 20 028910275 1,200.00 237.40118.70600.00 840.00Each 420.00116

Square Feet

2Relocate Sign Less Than 20 Square Feet028910285 1,000.00 237.40118.70500.00 872.00Each 436.00117
74Slipbase Sign Base With Top Casting SLB-1 028910315 14,800.00 12,784.98172.77200.00 28,120.00Each 380.00118

(B3)

74Sign Post P4028910370 11,100.00 13,342.20180.30150.00 15,540.00Each 210.00119
                                                                                          Subtotal 53,210.00 41,200.71 66,326.50

50 - SIGNALS

1Traffic Signal System at Murray Holladay Rd02892005D 75,000.00 65,280.6465,280.6475,000.00 78,300.00Lump 78,300.00120
1Traffic Signal System at Laney Ave02892006D 75,000.00 56,972.2056,972.2075,000.00 69,100.00Lump 69,100.00121

                                                                                          Subtotal 150,000.00 122,252.84 147,400.00

60 - LIGHTING

1Highway Lighting System16525002* 626,000.00 485,450.59485,450.59626,000.00 462,100.00Lump 462,100.00122
                                                                                          Subtotal 626,000.00 485,450.59 462,100.00

70 - ATMS

2803" PVC Conduit (TAL3)13553002P 5,040.00 6,148.8021.9618.00 4,760.00ft 17.00123
18361D Conduit135530035 38,556.00 29,633.0416.1421.00 42,228.00ft 23.00124

4Polymer Concrete Junction Box, Type III135540040 6,000.00 6,694.241,673.561,500.00 7,000.00Each 1,750.00125
4606 SMF13594005P 920.00 1,858.404.042.00 1,265.00ft 2.75126
80412 SMF13594006P 1,407.00 2,339.642.911.75 2,653.20ft 3.30127
22Fusion Splice135940130 990.00 652.7429.6745.00 1,012.00Each 46.00128
1Type B Splice Enclosure135940150 650.00 884.25884.25650.00 527.00Each 527.00129
2Heavy Duty 6 Strand Fan-out Kit With 6-ST 13594016P 1,200.00 728.78364.39600.00 294.00Each 147.00130

Connectors

                                                                                          Subtotal 54,763.00 48,939.89 59,739.20
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80 - NON-PARTICIPATING

1758Solvent Impacted Soil Removal and Disposal02316001P 210,960.00 350,140.86199.17120.00 325,230.00cu yd 185.00131
                                                                                          Subtotal 210,960.00 350,140.86 325,230.00

Total: 5,445,517.80 5,221,825.88 5,588,600.00

Percent of Engineer's Estimate: 102.63 %95.89 %



03/03/2009 Page 11 of 15

Project No: STP-HPP-LC35(157)
Project Name: VILLAGE CENTER MOD: LANEY AVE HOLLADAY CITY
Desc of Construction: ROADWAY RECONSTRUCTION AND INTERSECTION MODIFICATION
Estimate Completion date on or before 
County: SALT LAKE (35)

GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1600Equal Opportunity Training00830001U 16,000.00 16,000.0010.0010.00Hour1
1Mobilization012850010 375,000.00 297,527.15297,527.15375,000.00Lump2
1Traffic Control01554000P 200,000.00 190,000.00190,000.00200,000.00Lump3

828Silt Fence015710030 2,484.00 4,512.605.453.00ft4
372Drop-Inlet Barrier (Fiber Roll)015710075 4,092.00 3,143.408.4511.00ft5

1Environmental Control Supervisor015710155 50,000.00 1,000.001,000.0050,000.00Lump6
1Survey017210010 100,000.00 30,000.0030,000.00100,000.00Lump7

10Reconstruct Cleanout Box018920020 12,250.00 11,000.001,100.001,225.00Each8
4Adjust Water Valve Box to Grade01892004P 1,400.00 2,120.00530.00350.00Each9
4Reconstruct Sewer Manhole Alt A01892005P 6,000.00 15,120.003,780.001,500.00Each10
2Reconstruct Sewer Manhole Alt B01892006P 4,000.00 2,360.001,180.002,000.00Each11

13Adjust Sewer Manhole to Grade01892007P 6,500.00 10,725.00825.00500.00Each12
12Adjust Telephone Manhole to Grade01892008P 8,400.00 12,720.001,060.00700.00Each13
2Abandon Telephone Manhole01892009P 1,000.00 2,400.001,200.00500.00Each14
7Adjust Power Manhole to Grade01892010P 14,000.00 7,420.001,060.002,000.00Each15

15Adjust Junction Box to Grade01892011P 5,850.00 11,475.00765.00390.00Each16
14735Geogrid Type 202076001* 51,572.50 147,350.0010.003.50sq yd17
1734Asphalt Overlay Fabric02078001P 3,468.00 6,936.004.002.00sq yd18

35Adjust Water Meter Frame and Cover to 02082000P 12,250.00 18,550.00530.00350.00Each19
Grade

22Remove Catch Basin022210030 14,300.00 22,000.001,000.00650.00Each20
1Remove Cleanout Box022210040 750.00 1,000.001,000.00750.00Each21
3Remove Building, Basement and Foundation02221004P 60,000.00 13,800.004,600.0020,000.00Each22
4Remove Tree022210050 2,000.00 440.00110.00500.00Each23
1Remove Basement and Foundation02221005P 15,000.00 1,180.001,180.0015,000.00Each24

117Remove Guardrail022210075 2,340.00 690.305.9020.00ft25
113Remove Concrete Retaining Wall02221007P 2,825.00 1,186.5010.5025.00ft26
70Remove Fence022210080 700.00 105.001.5010.00ft27

886Remove Pipe Culvert022210095 22,150.00 16,834.0019.0025.00ft28
2904Remove Concrete Sidewalk022210110 21,780.00 29,040.0010.007.50sq yd29
556Remove Concrete Driveway022210115 5,004.00 8,618.0015.509.00sq yd30
61Salvage and Reinstall Existing Pavers02221011P 915.00 1,494.5024.5015.00sq ft31

136Remove Concrete Curb022210120 408.00 272.002.003.00ft32
3334Remove Concrete Curb and Gutter022210125 11,669.00 15,669.804.703.50ft33
244Remove Concrete Gutter02221012P 976.00 756.403.104.00ft34

4Remove Curb Stop02221013P 200.00 35.208.8050.00Each35
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88Remove Raised Island022210140 1,320.00 1,056.0012.0015.00sq yd36
2232Remove Asphalt Pavement022210165 40,176.00 11,829.605.3018.00sq yd37
500Petroleum Impacted Soil Removal and Disposal02316000P 25,000.00 19,500.0039.0050.00cu yd38

9921Roadway Excavation (Plan Quantity)023160020 178,578.00 198,420.0020.0018.00cu yd39
500Extra Excavation and Backfill02316003P 25,000.00 30,000.0060.0050.00cu yd40

1Pothole02316004P 50,000.00 12,000.0012,000.0050,000.00Lump41
22712 inch Culvert, Reinforced Concrete, Class A02610109P 9,080.00 22,700.00100.0040.00ft42

111318 Inch Culvert, Reinforced Concrete, Class A026101210 55,650.00 106,848.0096.0050.00ft43
1Manhole02632001* 5,000.00 6,100.006,100.005,000.00Each44

31Catch Basin02633003P 77,500.00 99,200.003,200.002,500.00Each45
5Sidewalk Roof Drain02633004P 5,000.00 10,500.002,100.001,000.00Each46
2Manhole Frame and Solid Cover026350030 1,600.00 1,840.00920.00800.00Each47

23Rectangular Grate And Frame (Bicycle Safe 026350040 14,260.00 26,450.001,150.00620.00Each48
Grating)

11Solid Cover and Frame026350045 7,150.00 15,400.001,400.00650.00Each49
3Plaza Grate and Frame02635004P 2,100.00 3,330.001,110.00700.00Each50
4Manhole Steps, Std Dwg GF 6026350050 60.00 188.0047.0015.00Each51
6Core and Grout Connection02642001* 4,800.00 28,500.004,750.00800.00Each52

2879Untreated Base Course (Plan Quantity)027210020 86,370.00 166,982.0058.0030.00cu yd53
500Temporary Asphalt Pavement02741000P 2,500.00 25,000.0050.005.00sq ft54

12429HMA - 1/2 inch Driveway02741005P 43,501.50 186,435.0015.003.50sq ft55
2351HMA - 3/4 inch027410060 223,345.00 305,630.00130.0095.00Ton56
9653Portland Cement Concrete Pavement 8 inch 02752001P 723,975.00 666,057.0069.0075.00sq yd57

Thick

184Pavement Message Paint02765002* 3,680.00 2,852.0015.5020.00Each58
98Pavement Marking Paint02765005* 6,370.00 4,312.0044.0065.00gal59

6140Concrete Curb and Gutter Modified Type B102771002P 110,520.00 147,360.0024.0018.00ft60
147Concrete Curb and Gutter Modified Type M102771003P 3,675.00 2,793.0019.0025.00ft61

1853Concrete Curb Wall02771004P 46,325.00 18,530.0010.0025.00ft62
114Concrete Curb Wall Cap02771005P 3,420.00 1,254.0011.0030.00ft63
152Concrete Curb Wall, Monolithic with Flatwork02771006P 1,824.00 6,612.0043.5012.00ft64

5903Concrete Driveway, Flared 8 inch Thick02771007P 36,893.75 39,550.106.706.25sq ft65
641Detectable Warning Surface02771008P 12,820.00 37,819.0059.0020.00sq ft66

7282Concrete Crosswalk with Pavers02772000* 254,870.00 265,793.0036.5035.00sq ft67
37370Concrete Flatwork  4 inch  thick027760030 168,165.00 186,850.005.004.50sq ft68
24928Concrete Flatwork  8 inch  thick027760060 155,800.00 172,003.206.906.25sq ft69

100Asphalt Pavement Soft Spot Repair Type A02788001* 1,000.00 6,600.0066.0010.00sq yd70
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100Asphalt Pavement Soft Spot Repair Type B02788002* 1,500.00 8,100.0081.0015.00sq yd71
3Survey Monument02896000P 2,250.00 2,640.00880.00750.00Each72

1893Rotomilling - 3 - 5 Inch Thick02961004P 18,930.00 10,411.505.5010.00sq yd73
750High Early Strength Concrete03310000P 15,000.00 19,500.0026.0020.00cu yd74

                                                                                          Subtotal 3,460,291.75 3,780,426.25

30 - LANDSCAPING

20250Unit Paver, Pedestrian-Type 102777010* 415,125.00 425,250.0021.0020.50sq ft75
5200Unit Paver, Pedestrian-Type 202777020* 106,600.00 114,400.0022.0020.50sq ft76

1Pressurized Irrigation System028120010 50,000.00 150,000.00150,000.0050,000.00Lump77
26Tree Grate, 5x502813010* 52,000.00 49,400.001,900.002,000.00Each78
9Tree Grate, 3x602813020* 18,000.00 19,350.002,150.002,000.00Each79
3Tree Guard02813030* 3,000.00 1,620.00540.001,000.00Each80
6Trash Receptacle02813040* 6,000.00 6,000.001,000.001,000.00Each81

33Bollard, Embedded02813050* 66,000.00 32,670.00990.002,000.00Each82
12Bollard, Embedded with Chain02813060* 24,000.00 13,680.001,140.002,000.00Each83
4Bollard, Removable02813070* 8,000.00 5,200.001,300.002,000.00Each84
3Bollard, Bike02813080* 6,000.00 3,600.001,200.002,000.00Each85
5Bollard, Pipe02813090* 2,500.00 24,000.004,800.00500.00Each86

90Chain Barrier02813100* 1,800.00 540.006.0020.00ft87
8Bench, Stone02813110* 12,000.00 10,400.001,300.001,500.00Each88
3Bench, Strap02813120* 4,500.00 5,670.001,890.001,500.00Each89
8Wheel Stop, Stone02813130* 8,000.00 5,456.00682.001,000.00Each90
2Wheel Stop, Concrete02813140* 600.00 684.00342.00300.00Each91

10510Shredded Bark Mulch, 3" depth02911010P 3,468.30 7,357.000.700.33sq ft92
11320Contractor Furnished Topsoil,  6" depth02912001P 7,810.80 6,792.000.600.69sq ft93
16000Contractor Furnished Topsoil, 3" depth02912002P 10,400.00 5,120.000.320.65sq ft94

815Crushed Stone Mulch, 3" depth02913010* 268.95 978.001.200.33sq ft95
16000Turf Sod02922006P 9,120.00 8,000.000.500.57sq ft96

715Plant - No. 1 Container029320030 10,725.00 6,613.759.2515.00Each97
355Plant - No. 5 Container029320050 8,875.00 8,875.0025.0025.00Each98
126Plant - 2 inch Caliper02932008D 37,800.00 32,760.00260.00300.00Each99
16Plant - 10 ft02932014D 11,200.00 5,200.00325.00700.00Each100
1Establishment Period02936001* 6,500.00 900.00900.006,500.00Lump101

                                                                                          Subtotal 890,293.05 950,515.75

40 - SIGNING

4Sign, Type A-1, 12 inch X 12 inch02891002P 800.00 136.0034.00200.00Each102
3Sign Type A-1,  24 inch  X  12 inch02891003P 600.00 135.0045.00200.00Each103
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3Sign Type A-1, 24 inch x 24 inch028910042 510.00 210.0070.00170.00Each104
3Sign Type A-1, 24 inch X 30 Inch02891004P 630.00 252.0084.00210.00Each105
7Sign Type A-1,  30 inch  X  24 inch028910055 1,470.00 588.0084.00210.00Each106
4Sign Type A-1,  30 inch  X  12 inch02891005P 1,200.00 212.0053.00300.00Each107
1Sign Type A-1,  36 inch  X  30 inch02891006P 300.00 200.00200.00300.00Each108

117Sign Type A-2028910075 5,850.00 3,393.0029.0050.00sq ft109
6Sign Type A-2,  18 inch  X  9 inch02891007P 900.00 186.0031.00150.00Each110

55Sign Type A-2, 12 inch  X  18 inch028910080 8,250.00 1,980.0036.00150.00Each111
1Sign Type A-2, 24 inch x 24 inch028910103 200.00 55.0055.00200.00Each112
1Sign Type A-2,  30 inch  X  24 inch028910110 250.00 84.0084.00250.00Each113
3Sign Type A-2,  30 inch  X  30 inch028910115 1,050.00 300.00100.00350.00Each114

31Remove Sign Less Than 20 Square Feet028910270 3,100.00 6,200.00200.00100.00Each115
2Remove Sign Greater Than or Equal to 20 028910275 1,200.00 1,700.00850.00600.00Each116

Square Feet

2Relocate Sign Less Than 20 Square Feet028910285 1,000.00 470.00235.00500.00Each117
74Slipbase Sign Base With Top Casting SLB-1 028910315 14,800.00 29,230.00395.00200.00Each118

(B3)

74Sign Post P4028910370 11,100.00 8,880.00120.00150.00Each119
                                                                                          Subtotal 53,210.00 54,211.00

50 - SIGNALS

1Traffic Signal System at Murray Holladay Rd02892005D 75,000.00 75,000.0075,000.0075,000.00Lump120
1Traffic Signal System at Laney Ave02892006D 75,000.00 65,000.0065,000.0075,000.00Lump121

                                                                                          Subtotal 150,000.00 140,000.00

60 - LIGHTING

1Highway Lighting System16525002* 626,000.00 450,000.00450,000.00626,000.00Lump122
                                                                                          Subtotal 626,000.00 450,000.00

70 - ATMS

2803" PVC Conduit (TAL3)13553002P 5,040.00 4,732.0016.9018.00ft123
18361D Conduit135530035 38,556.00 41,310.0022.5021.00ft124

4Polymer Concrete Junction Box, Type III135540040 6,000.00 6,800.001,700.001,500.00Each125
4606 SMF13594005P 920.00 1,242.002.702.00ft126
80412 SMF13594006P 1,407.00 2,613.003.251.75ft127
22Fusion Splice135940130 990.00 979.0044.5045.00Each128
1Type B Splice Enclosure135940150 650.00 510.00510.00650.00Each129
2Heavy Duty 6 Strand Fan-out Kit With 6-ST 13594016P 1,200.00 280.00140.00600.00Each130

Connectors

                                                                                          Subtotal 54,763.00 58,466.00
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80 - NON-PARTICIPATING

1758Solvent Impacted Soil Removal and Disposal02316001P 210,960.00 210,960.00120.00120.00cu yd131
                                                                                          Subtotal 210,960.00 210,960.00

Total: 5,445,517.80 5,644,579.00

Percent of Engineer's Estimate: 103.66 %


